

# COUNTY OF LEXINGTON

Procurement Services  
212 South Lake Drive, Suite 503, 5th Floor  
Lexington, South Carolina 29072-3493



---

Phone (803) 785-8319  
Fax (803) 785-2240

THIS IS A STATEMENT OF INTENT TO AWARD A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER:            ***2016-IFB-38***

PROCUREMENT:                                    ***Harvestview Road Roadway Improvements***

ISSUE DATE:                                        ***November 18, 2015***

CLOSING DATE:                                     ***December 16, 2015***

AWARD(S) ARE MADE TO THE FOLLOWING:

***Sloan Construction Company***  
***\$954,434.25***

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Angela M. Seymour  
Procurement Officer

Posted: January 14, 2016

**THIS IS NOT AN ORDER**

**DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.**

	Sloan Construction Co	Sox and Sons Construction Co. Inc.
<b>Total Bid</b>	\$ 954,434.25	\$ 1,213,017.60
<b>Product Line Items</b>		
<b>Group P1: Base Bid #1</b>	\$ 954,434.25	\$ 968,017.60
<b>P1.1 Mobilization</b>		
Unit Price	\$ 82,000.00	\$ 65,000.00
Item Total Price	\$ 82,000.00	\$ 65,000.00
Catalog Number	103	103
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date		12/20/2015
<b>P1.2 Clearing &amp; Grubbing within Right of Way</b>		
Unit Price	\$ 28,500.00	\$ 58,000.00
Item Total Price	\$ 28,500.00	\$ 58,000.00
Catalog Number	201	201
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date	2/27/2016	12/20/2015
<b>P1.3 Removal and Disposal of Existing Pavement</b>		
Unit Price	\$ 45.00	\$ 40.00
Item Total Price	\$ 2,295.00	\$ 2,040.00
Catalog Number	202.6	202.6
Description		
Quantity	51	51
Estimated Delivery Date	2/28/2016	12/20/2015
<b>P1.4 Contingent Unsuitable Material Excavation</b>		
Unit Price	\$ 55.00	\$ 45.00
Item Total Price	\$ 5,500.00	\$ 4,500.00
Catalog Number	203	203
Quantity	100	100
Estimated Delivery Date	6/30/2016	12/20/2015
<b>P1.5 Site Excavation</b>		
Unit Price	\$ 160,000.00	\$ 285,000.00
Item Total Price	\$ 160,000.00	\$ 285,000.00
Catalog Number	203.6	203.6
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date		12/20/2015
<b>P1.6 Contingent Rock Excavation</b>		
Unit Price	\$ 102.00	\$ 120.00
Item Total Price	\$ 5,100.00	\$ 6,000.00
Catalog Number	203.7	203.7
Description	Contingent Rock Excavation	Contingent Rock Excavation
Quantity	50	50
Estimated Delivery Date	6/29/2016	12/20/2015
<b>P1.7 Flowable Fill</b>		
Unit Price	\$ 160.00	\$ 250.00
Item Total Price	\$ 4,000.00	\$ 6,250.00
Catalog Number	C210.3	C210.3
Description	Contingent	Contingent
Quantity	25	25
Estimated Delivery Date	6/30/2016	12/20/2015

<b>P1.8 Graded Aggregate Base Course (6" Uniform)</b>		
Unit Price	\$ 15.50	\$ 13.80
Item Total Price	\$ 217,000.00	\$ 193,200.00
Catalog Number	305.6	305.6
Quantity	14000	14000
Estimated Delivery Date		12/20/2015
<b>P1.9 Hot Mix Asphalt Surface Course Type B</b>		
Unit Price	\$ 87.00	\$ 95.00
Item Total Price	\$ 156,600.00	\$ 171,000.00
Catalog Number	401.3	401.3
Quantity	1800	1800
Estimated Delivery Date		12/20/2015
<b>P1.10 Contingent Maintenance Stone</b>		
Unit Price	\$ 32.00	\$ 45.00
Item Total Price	\$ 4,800.00	\$ 6,750.00
Catalog Number	502.2	502.2
Quantity	150	150
Estimated Delivery Date	6/30/2016	12/20/2015
<b>P1.11 Maintenance of Traffic</b>		
Unit Price	\$ 93,000.00	\$ 35,000.00
Item Total Price	\$ 93,000.00	\$ 35,000.00
Catalog Number	601	601
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date		12/20/2015
<b>P1.12 24" White Fast Dry Stop Bar</b>		
Unit Price	\$ 2.25	\$ 4.00
Item Total Price	\$ 162.00	\$ 288.00
Catalog Number	C625.1	C625.1
Description	Contingent	Contingent
Quantity	72	72
Estimated Delivery Date	6/30/2016	12/20/2015
<b>P1.13 4" Yellow Solid Line Fast Dry Pavement Marking</b>		
Unit Price	\$ 0.25	\$ 0.25
Item Total Price	\$ 2,600.00	\$ 2,600.00
Catalog Number	C625.3	C625.3
Description	Contingent	Contingent
Quantity	10400	10400
Estimated Delivery Date		12/20/2015
<b>P1.14 24" White Thermoplastic Stop Bar</b>		
Unit Price	\$ 34.00	\$ 26.00
Item Total Price	\$ 2,448.00	\$ 1,872.00
Catalog Number	627.1	627.1
Quantity	72	72
Estimated Delivery Date		12/20/2015
<b>P1.15 4" White Solid Line Thermoplastic Pavement Marking</b>		
Unit Price	\$ 0.40	\$ 0.43
Item Total Price	\$ 4,160.00	\$ 4,472.00
Catalog Number	627.2	627.2
Quantity	10400	10400
Estimated Delivery Date		12/20/2015
<b>P1.16 4" Yellow Solid Line Thermoplastic Pavement Marking</b>		
Unit Price	\$ 0.40	\$ 0.43
Item Total Price	\$ 4,160.00	\$ 4,472.00
Catalog Number	627.3	627.3
Quantity	10400	10400
Estimated Delivery Date		12/20/2015

<b>P1.17 4" White Dashed Line Thermoplastic Pavement Marking</b>		
Unit Price	\$ 2.25	\$ 0.88
Item Total Price	\$ 112.50	\$ 44.00
Catalog Number	627.4	627.4
Quantity	50	50
Estimated Delivery Date		12/20/2015
<b>P1.18 Raised Pavement Markers</b>		
Unit Price	\$ 16.75	\$ 8.00
Item Total Price	\$ 1,423.75	\$ 680.00
Catalog Number	630	630
Description	Bi-Directional - 4" X 4" Yellow	Bi-Directional - 4" X 4" Yellow
Quantity	85	85
Estimated Delivery Date		12/20/2015
<b>P1.19 15" Reinforced Concrete Pipe Class III</b>		
Unit Price	\$ 60.00	\$ 55.00
Item Total Price	\$ 8,640.00	\$ 7,920.00
Catalog Number	714.2	714.2
Quantity	144	144
Estimated Delivery Date		12/20/2015
<b>P1.20 18" Reinforced Concrete Pipe Class III</b>		
Unit Price	\$ 64.00	\$ 60.00
Item Total Price	\$ 15,360.00	\$ 14,400.00
Catalog Number	714.3	714.3
Quantity	240	240
Estimated Delivery Date		12/20/2015
<b>P1.21 15" Reinforced Concrete Pipe Class V</b>		
Unit Price	\$ 186.00	\$ 60.00
Item Total Price	\$ 13,392.00	\$ 4,320.00
Catalog Number	714.12	714.12
Quantity	72	72
Estimated Delivery Date		12/20/2015
<b>P1.22 18" Reinforced Concrete Pipe Class V</b>		
Unit Price	\$ 186.00	\$ 65.00
Item Total Price	\$ 30,504.00	\$ 10,660.00
Catalog Number	714.13	714.13
Quantity	164	164
Estimated Delivery Date		12/20/2015
<b>P1.23 30" Reinforced Concrete Pipe Class V</b>		
Unit Price	\$ 240.00	\$ 90.00
Item Total Price	\$ 9,600.00	\$ 3,600.00
Catalog Number	714.15	714.15
Quantity	40	40
Estimated Delivery Date		12/20/2015
<b>P1.24 Concrete Key</b>		
Unit Price	\$ 28.00	\$ 70.00
Item Total Price	\$ 1,232.00	\$ 3,080.00
Catalog Number	720.1	720.1
Quantity	44	44
Estimated Delivery Date		12/20/2015
<b>P1.25 Contingent Pipe Underdrain</b>		
Unit Price	\$ 50.00	\$ 45.00
Item Total Price	\$ 10,000.00	\$ 9,000.00
Catalog Number	802	802
Quantity	200	200
Estimated Delivery Date		12/20/2015

<b>P1.26 Rip Rap (Class A)</b>		
Unit Price	\$ 260.00	\$ 120.00
Item Total Price	\$ 2,080.00	\$ 960.00
Catalog Number	805.0	805.0
Quantity	8	8
Estimated Delivery Date		12/20/2015
<b>P1.27 Rip Rap (Class B)</b>		
Unit Price	\$ 260.00	\$ 140.00
Item Total Price	\$ 2,340.00	\$ 1,260.00
Catalog Number	805.1	805.1
Quantity	9	9
Estimated Delivery Date		12/20/2015
<b>P1.28 Permanent Vegetation</b>		
Unit Price	\$ 2,500.00	\$ 3,800.00
Item Total Price	\$ 6,870.00	\$ 10,442.40
Catalog Number	810	810
Quantity	2.748	2.748
Estimated Delivery Date		12/20/2015
<b>P1.29 Temporary Vegetation</b>		
Unit Price	\$ 2,500.00	\$ 2,800.00
Item Total Price	\$ 3,435.00	\$ 3,847.20
Catalog Number	810.3	810.3
Quantity	1.374	1.374
Estimated Delivery Date		12/20/2015
<b>P1.30 Leyland Cypress 3 - 4 FT HT</b>		
Unit Price	\$ 170.00	\$ 400.00
Item Total Price	\$ 5,100.00	\$ 12,000.00
Catalog Number	811.0	811.0
Quantity	30	30
Estimated Delivery Date		12/20/2015
<b>P1.31 Erosion Control Maintenance</b>		
Unit Price	\$ 48,500.00	\$ 20,000.00
Item Total Price	\$ 48,500.00	\$ 20,000.00
Catalog Number	815	815
Description	** Unit Price to be a Lump Sum Pay Item.	** Unit Price to be a Lump Sum Pay Item.
Quantity	1	1
Estimated Delivery Date		12/20/2015
<b>P1.32 Silt Fence</b>		
Unit Price	\$ 4.00	\$ 4.00
Item Total Price	\$ 2,440.00	\$ 2,440.00
Catalog Number	815.4	815.4
Quantity	610	610
Estimated Delivery Date		12/20/2015
<b>P1.33 Contingent Stablized Construction Entrance</b>		
Unit Price	\$ 3,500.00	\$ 4,500.00
Item Total Price	\$ 7,000.00	\$ 9,000.00
Catalog Number	815.7	815.7
Description	**This is a Contingent Pay Item.	**This is a Contingent Pay Item.
Quantity	2	2
Estimated Delivery Date		12/20/2015
<b>P1.34 Sediment Tube</b>		
Unit Price	\$ 16.00	\$ 9.00
Item Total Price	\$ 14,080.00	\$ 7,920.00
Catalog Number	815.6	815.6
Quantity	880	880
Estimated Delivery Date		12/20/2015

<b>Group P2: Alternate #1 (Vendor Must Bid At Least One Alternate)</b>	\$ -	\$ 245,000.00
<b>P2.1 Site Excavation</b>		
Unit Price	\$ -	\$ 35,000.00
Item Total Price	\$ -	\$ 35,000.00
Catalog Number	203.6	203.6
Description	<p>** Unit Price to be a Lump Sum Pay Item.</p> <p>***This item for additional excavation necessary to install 8" cement stabilized base.</p> <p>**To be used as necessary additional excavation for 8" Sand-Clay Base.</p>	<p>** Unit Price to be a Lump Sum Pay Item.</p> <p>***This item for additional excavation necessary to install 8" cement stabilized base.</p> <p>**To be used as necessary additional excavation for 8" Sand-Clay Base.</p>
Quantity	1	1
Estimated Delivery Date		12/20/2015
Comment (Optional)	No Bid	
<b>P2.2 Sand-Clay Base (8" Uniform)</b>		
Unit Price	\$ -	\$ 15.00
Item Total Price	\$ -	\$ 210,000.00
Catalog Number	303.8	303.8
Quantity	14000	14000
Estimated Delivery Date		12/20/2015
Comment (Optional)	No Bid	
Questions		
Page 1		
Group 1		
1.1 Did your company attend the mandatory pre-bid meeting?	Yes	Yes
1.2 Vendor must enter in their South Carolina Contractor's License Number that is in compliance with this project.	G117652	G10087