

COUNTY OF LEXINGTON

Procurement Services

212 South Lake Drive, Suite 503

Lexington, South Carolina 29072-3493

Phone (803) 785-8166

Fax (803) 785-2240

STATEMENT OF AWARD

SOLICITATION NUMBER: ***2017-IFB-53***

PROJECT TITLE: ***Lexington County Sheriff's Department Evidence Storage Building HVAC Replacement***

AWARDED TO: ***Dan's Heating & Air, LLC***

AMOUNT OF AWARD: ***\$19,433.00***

DATE OF AWARD: ***March 2, 2017***

Thank you for your interest in doing business with Lexington County.

Kay Keisler
Procurement Officer

Posted: ***March 3, 2017***

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.

LEXINGTON COUNTY SHERIFF'S DEPARTMENT EVIDENCE STORAGE BUILDING HVAC REPLACEMENT - 2017-IFB-33 - FEBRUARY 9, 2017	Advance Heating & Air of Aiken LLC	Dan's Heating & Air LLC	Highlands Construction, LLC	Brian's Heating and Cooling LLC	Contract Management Inc.	Lowcountry Refrigeration
Response Notes	*NON-RESPONSIVE*		**NON-RESPONSIVE**			
Base Bid Only (S1.1)	16,105.00	16,502.00	17,500.00	14,700.00	26,562.00	27,790.00
Base Bid Plus Optional Items (S1.1 and S1.2)	19,305.00	19,433.00	20,400.00	26,500.00	30,373.00	30,790.00
Group S1						
S1.1 BASE BID - Lexington County Sheriff's Department HVAC Replacement - Provide all materials, equipment and labor per the solicitation requirements.						
Item Total Price	16,105.00	16,502.00	17,500.00	14,700.00	26,562.00	27,790.00
Quantity	1	1	1	1	1	1
Estimated Delivery	30 Days after award	14 Days after award	20 Days after award	7 Days after award	10 Days after award	15 Days after award
Comment (Optional)				36X36 fan is 8k CFM. I would strongly advise against such large fan.		Work will start immediately, the fans and louvers will have to be ordered but should not take more than 15 days to arrive.
S1.2 OPTIONAL - Replace Existing Louvers - Provide all materials, equipment and labor per the solicitation requirements.						
Item Total Price	3,200.00	2,931.00	2,900.00	11,800.00	3,811.00	3,000.00
Quantity	1	1	1	1	1	1
Estimated Delivery	30 Days after award	14 Days after award	20 Days after award	7 Days after award	10 Days after award	15 Days after award
Comment (Optional)				This alternate is priced in lieu of the 36X36 louvers/fan. 24x24 louvers and fans cost installed is \$3000		Work can be started immediately, but the louvers and fans have to be ordered but shouldn't take more than 15 days to arrive.
Questions						
1.1 Did your company attend the mandatory pre-bid meeting?	Yes	Yes	Yes	Yes	Yes	Yes

1.2 What is your estimated delivery time after receipt of Notice to Proceed?	One week	2 weeks	3-4 Weeks	5-7 business days	30 Days	ASAP
1.3 Vendor must enter in their South Carolina Contractor's License Number that is in compliance with this project.	M112275	M112781	Associated Mechanical and Electrical, LLC PO Box 1610 Spartanburg SC 29304 SC Lic. # M105153	SC# M-108355	M97873 PB5, AC5, HT5, and 2P5	License# M113916

*NON-RESPONSIVE: Advance Heating & Air of Aiken LLC's bid has been deem non-responsive for not meeting solicitation requirements.

**NON-RESPONSIVE: Highlands Construction, LLC was not represented at the mandatory Pre-Bid Conference per the sign-in sheets.