

COUNTY OF LEXINGTON

Procurement Services
212 South Lake Drive, Suite 503, 5th Floor
Lexington, South Carolina 29072-3493



Phone (803) 785-8319
Fax (803) 785-2240

THIS IS A STATEMENT OF **INTENT TO AWARD** A CONTRACT AND BECOMES THE OFFICIAL STATEMENT OF AWARD CONTINGENT UPON COUNTY COUNCIL APPROVAL UNLESS OTHERWISE RESCINDED.

REFERENCE SOLICITATION NUMBER: **B13014-09/26/12S**

PROCUREMENT: **Security Fencing for the Lexington County Airport in Pelion**

ISSUE DATE: **August 27, 2012**

CLOSING DATE: **September 26, 2012**

AWARD(S) ARE MADE TO THE FOLLOWING:

SITEC, LLC.
\$54,480.00

An actual bidder who is aggrieved in connection with the intended award or award of a contract shall protest to the Procurement Manager in writing within ten (10) calendar days of the date of Intent to Award notice. Protest letter shall state the issues of the protest, specifically listing where the County failed in determining the potential award.

Angela M. Seymour
Procurement Officer

Posted: October 11, 2012

THIS IS NOT AN ORDER

DO NOT SHIP PRIOR TO RECEIPT OF PURCHASE ORDER.

County of Lexington

Bid Tabulation

BID # : B13014-09/26/12S

Security Fencing for the Lexington County Airport in Pelion

			SITEC, LLC.		Allsteel Products Company		Maner Builders Supply Company		
Item	Qty	U/M	Description	Unit Total	Total Cost	Unit Total	Total Cost	Unit Total	Total Cost
Fence Relocation									
1	5000	LF	Relocating existing fabric, bracing, and arms for the fence relocation at the Lexington County Airport.	\$ 7.00	\$ 35,000.00	\$ 7.66	\$ 38,300.00	\$ 2.87	\$ 14,350.00
2	500	EA	New line posts	\$ 23.00	\$ 11,500.00	\$ 21.00	\$ 10,500.00	\$ 64.74	\$ 32,370.00
3	6	EA	New corner posts	\$ 100.00	\$ 600.00	\$ 125.00	\$ 750.00	\$ 90.43	\$ 542.58
4	12	EA	New terminal posts	\$ 100.00	\$ 1,200.00	\$ 110.00	\$ 1,320.00	\$ 90.43	\$ 1,085.16
5	5000	LF	3 Strand Barbed Wire	\$ 0.45	\$ 2,250.00	\$ 0.30	\$ 1,500.00	\$ 0.65	\$ 3,250.00
6	10000	LF	Top and Bottom Tension Wire	\$ 0.12	\$ 1,200.00	\$ 0.13	\$ 1,300.00	\$ 0.30	\$ 3,000.00
7	10	EA	1. Electrical Grounds	\$ 70.00	\$ 700.00	\$ 125.00	\$ 1,250.00	\$ 105.00	\$ 1,050.00
			Subtotal		\$ 52,450.00		\$ 54,920.00		\$ 55,647.74
New Fence									
1	150	LF	New fabric for the new fence area for the Lexington County Airport	\$ 7.00	\$ 1,050.00	\$ 7.21	\$ 1,081.50	\$ 6.25	\$ 937.50
2	15	EA	New line post	\$ 27.00	\$ 405.00	\$ 80.00	\$ 1,200.00	\$ 64.74	\$ 971.10
3	1	EA	New corner post	\$ 120.00	\$ 120.00	\$ 250.00	\$ 250.00	\$ 90.43	\$ 90.43
4	150	LF	3 Strand Barbed Wire	\$ 0.46	\$ 69.00	\$ 2.00	\$ 300.00	\$ 0.65	\$ 97.50
5	300	LF	Top and Bottom Strand Barbed Wire	\$ 0.12	\$ 36.00	\$ 0.25	\$ 75.00	\$ 0.30	\$ 90.00
6	5	EA	Electrical Grounds	\$ 70.00	\$ 350.00	\$ 125.00	\$ 625.00	\$ 105.00	\$ 525.00
			Subtotal		\$ 2,030.00		\$ 3,531.50		\$ 2,711.53
			Total		\$ 54,480.00		\$ 58,451.50		\$ 58,359.27

				Hurricane Fence Company	
Item	Qty	U/M	Description	Unit Total	Total Cost
Fence Relocation					
1	5000	LF	Relocating existing fabric, bracing, and arms for the fence relocation at the Lexington County Airport.	\$ 4.00	\$ 20,000.00
2	500	EA	New line posts	\$ 67.00	\$ 33,500.00
3	6	EA	New corner posts	\$ 286.00	\$ 1,716.00
4	12	EA	New terminal posts	\$ 286.00	\$ 3,432.00
5	5000	LF	3 Strand Barbed Wire	\$ 1.00	\$ 5,000.00
6	10000	LF	Top and Bottom Tension Wire	\$ 0.12	\$ 1,200.00
7	10	EA	1. Electrical Grounds	\$ 1,100.00	\$ 11,000.00
			Subtotal		\$ 75,848.00
New Fence					
1	150	LF	New fabric for the new fence area for the Lexington County Airport	\$ 6.00	\$ 900.00
2	15	EA	New line post	\$ 62.00	\$ 930.00
3	1	EA	New corner post	\$ 276.00	\$ 276.00
4	150	LF	3 Strand Barbed Wire	\$ 1.00	\$ 150.00
5	300	LF	Top and Bottom Strand Barbed Wire	\$ 0.12	\$ 36.00
6	5	EA	Electrical Grounds	\$ 110.00	\$ 550.00
			Subtotal		\$ 2,842.00
			Total		\$ 78,690.00

**** The MJB Company, LLC submitted a "no bid" because their schedule would not permit them to perform.**

Bids Received: September 26, 2012 @ 3:00 PM E.S.T.

Angela M. Seymour